

**Proposal** 199ThinkPlace  
**Date** 28.09.11



**To** **John Body**  
**Nina Terrey**  
**David Amos**

**ThinkPlace**  
Level 1, Unit 3, Green Square  
Jardine Street  
Kingston 2604

Phone +61 2 6282 8852  
www.ThinkPlace.com.au

Gday John, Nina and David

The following proposal relates to the remainder of Phase 1 Findings (beyond Round 1.1).

**Briefing and specification**

Within the recent spreadsheet of identified fixes and adjustments\*, items to be completed are:

**Quote**

<b>Finding</b>	<b>Time required (hours)</b>	<b>Fees</b>
1a	3	\$ 300.00
1b	2	\$ 200.00
1c	1	\$ 100.00
1d	2	\$ 200.00
6 and 7	6 (according to new home page concept sketch)	\$ 600.00
20	2	\$ 200.00
24 and 25	3 (assumes all images supplied)	\$ 300.00
30, 48 and 59	2	\$ 200.00
62	.25	\$ 25.00
70 and 71	2	\$ 200.00
75	0 (change email address)	\$ 0
78	.5	\$ 50.00
<b>Subtotal</b>	<b>23.75 hours</b>	<b>\$ 2375.00</b>
<i>GST</i>		\$ 237.50
<b>Total</b>		<b>\$ 2612.50</b>

Findings 66, 67, 68 and 77 were completed in Round 1.1 of Phase 1  
Finding 69 has moved to phase 2, as it is related to Finding 28 (originally in Phase 2)  
Finding 75 button state change cannot be achieved with WordPress plugin

\*Spreadsheet entitled 'TPwebsite--DB-annotation-20110913.xlsx', available from Caronne or the Itchybrain BaseCamp extranet.

**Proposal** 199ThinkPlace  
**Date** 28.09.11



**Timing**

I anticipate this work would take between 10 and 15 business days from acceptance.

**Acceptance and invoicing**

Thanks for your consideration of the quote, and should it be met with approval I will invoice COD once the work is complete.

**Conclusion**

*Please email or call my mobile with your response, including any queries, comments, or simply to discuss anything further.*

Kind regards

Darryl Butler  
**Itchybrain Productions**